Liquidated 
Damages
  A.  Because Lessor fails to complete the construction, improvements, and/or alterations by the completion date specified above in Paragraph 6, or

B.	Because Lessor fails to complete the premises by the date specified in the Completion Notice required in Paragraph 7, State suffers damages resulting from said failure, then Lessor, within sixty (60) days after receipt of written request from State, will pay liquidated damages to State at the rate of $ per month for the period of time when State was prevented from occupying the leased premises.

[bookmark: _GoBack]	It is understood and agreed that because it is not possible to accurately calculate now the precise amount of damages the State may suffer in the future if the leased premises are not completed on time, the above is a minimum estimate of the amount of damages State may suffer.
