

**FINAL
BID TABULATION FOR
FORT JONES FOREST FIRE STATION
DEPARTMENT OF FORESTRY AND FIRE PROTECTION
FORT JONES, SISKIYOU COUNTY, CA**

BID OPENING: December 8, 2004 – 2:00 P.M. @ DOFF Office, Redding

STATE'S ESTIMATE: \$2,251,000.00

CALENDAR DAYS: 365

AWARD PERIOD: 45 Days – January 21, 2005

PROJECT DIRECTOR: Robert Oates – (916) 376-1657

CONTRACT OFFICER: Rhonda Greene – (916) 376-1755

	<u>BIDDER</u>	<u>BID SECURITY</u>	<u>WORK ITEMS</u>	<u>LUMP SUM</u>
1.	Neel & Co. PO Box 831 Etna, CA 96027 530-467-5450 530-467-5410 FAX	Bond	Item #1 \$511,545.00 Item #2 \$464,091.00 Item #3 \$155,867.00 Item #4 \$19,015.00 Item #5 \$756,522.00	\$1,907,040.00

RELIEVED OF BID

* #	Shasta Services, Inc. DBA Timberworks PO Box 1240 Mt. Shasta, CA 96067 530-926-4093 530-926-2118 FAX	Bond	Item #1 \$524,279.00 Item #2 \$649,772.00 Item #3 \$139,149.00 Item #4 \$29,517.00 Item #5 \$61,876.00	
--------	---------------------------------------------------------------------------------------------------------------------	------	--------------------------------------------------------------------------------------------------------------------	--

**REASON FOR
RELIEF:**

\$1,404,593.00***
Bidder claimed a mistake in bid in a timely manner. After review of the facts pursuant to PCC Section 5101 & 5103, bidder's claim was deemed legitimate and relief was granted.

REJECTED BID

* #	Trent Construction 1315 Vista Way Red Bluff, CA 96080 530-528-0780 530-528-0784 FAX	Bond	Item #1 \$640,639.78 Item #2 \$625,070.28 Item #3 \$155,000.00 Item #4 \$33,549.00 Item #5 \$452,613.00	
--------	-------------------------------------------------------------------------------------------------	------	---------------------------------------------------------------------------------------------------------------------	--

**REASON FOR
REJECTION:**

\$1,906,872.06
Failure to submit an acceptable form of bid security.

- * Small Business Preference Requested
- ** Non-Small Business Subcontractor Preference Requested
- *** Contractor incorrectly transcribed work items; verified and corrected by State with resulting correct lump sum.
- # DVBE Documents Not Analyzed