
January 18, 2005   W.O.# 106092 

       Construction Contracts for PMB           707 3rd Street, Suite 2-350           West Sacramento, CA 95605 

REVISED## FINAL 
BID TABULATION FOR 

FORT JONES FOREST FIRE STATION 
DEPARTMENT OF FORESTRY AND FIRE PROTECTION 

FORT JONES, SISKIYOU COUNTY, CA 

 
BID OPENING:  December 8, 2004 − 2:00 P.M. @ DOFF Office, Redding  

STATE'S ESTIMATE:  $2,251,000.00 

CALENDAR DAYS:  365  

AWARD PERIOD:  60 Days## − February 7, 2005##     

PROJECT DIRECTOR:     Robert Oates − (916) 376-1657 
 
CONTRACT OFFICER:       Rhonda Greene − (916) 376-1755 

                                                       BID 
    BIDDER               SECURITY                WORK ITEMS         LUMP SUM 
 
 
1. 
 

Neel & Co. 
PO Box 831 
Etna, CA 96027 
530-467-5450 
530-467-5410 FAX 
 

Bond Item #1  $511,545.00 
Item #2  $464,091.00 
Item #3  $155,867.00 
Item #4    $19,015.00 
Item #5  $756,522.00 
  

$1,907,040.00 

   
 RELIEVED OF BID   REASON FOR RELIEF: 
* 
# 

Shasta Services, Inc. 
DBA Timberworks 
PO Box 1240 
Mt. Shasta, CA 96067 
530-926-4093 
530-926-2118 FAX 
 

Bond Item #1  $524,279.00 
Item #2  $649,772.00 
Item #3  $139,149.00 
Item #4    $29,517.00 
Item #5    $61,876.00 

$1,404,593.00*** 
Bidder claimed a mistake 
in bid in a timely manner. 
After review of the facts 
pursuant to PCC Section 
5101 & 5103, bidder’s 
claim was deemed 
legitimate and relief was 
granted. 
 

  REJECTED BID REASON FOR 
REJECTION: 

 
* 
# 

Trent Construction 
1315 Vista Way 
Red Bluff, CA 96080 
530-528-0780 
530-528-0784 FAX 

Bond Item #1  $640,639.78 
Item #2  $625,070.28 
Item #3  $155,000.00 
Item #4    $33,549.00 
Item #5  $452,613.00 

$1,906,872.06 
 
Failure to submit an 
acceptable form of bid 
security. 
 
 

* 
** 
*** 
# 
## 

Small Business Preference Requested 
Non-Small Business Subcontractor Preference Requested 
Contractor incorrectly transcribed work items; verified and corrected by State with resulting correct lump sum. 
DVBE Documents Not Analyzed 
Revised Award Period to reflect correct date in Project Manual 

 


