

November 5, 2002

WORK ORDER NO. 108294A

**PRELIMINARY
BID TABULATION FOR
ADA RESTROOM ALTERATIONS
EMPLOYMENT DEVELOPMENT DEPARTMENT
SANTA ROSA, SONOMA COUNTY, CALIFORNIA**

BID OPENING: November 5, 2002 – 2:00 PM Napa, California

STATE'S ESTIMATE: \$200,400

CALENDAR DAYS: 120

AWARD PERIOD: 45 Days – December 20, 2002

PROJECT MANAGER: Theresa Townsend, Tel. 916-375-4244

CONTRACT OFFICER: Werner Wolf, Tel. 916-376-1766

BIDS RECEIVED AND OPENED BY:
Cathryn Thomas

BID OPENING WITNESSED BY:
Dana Williams

	<u>BIDDER</u>	<u>BID SECURITY</u>	<u>LUMP SUM</u>
1. #	JMA Construction 1801 Larkin Street San Francisco, CA 94109 415-726-4195 415-409-2198	Bond	\$176,000
2. #	DeCarli-Francois Construction, Inc. 5685 Redwood Drive, Suite 103 Rohnert Park, CA 94928 707-585-5830 707-585-5832 (FAX)	Bond	\$245,000

IMPORTANT NOTE: This is only a PRELIMINARY bid summary, not the final. The Final Bid Tabulation will not be posted until the bids have been evaluated by the State and a responsive low bidder has been determined.

* Small Business Preference Requested

DVBE Documents Not Analyzed