

Work Order #: 107773

REJECTION OF ALL BIDS

BY

**DEPARTMENT OF GENERAL SERVICES
707 3rd STREET, 4th FLOOR, W. SACRAMENTO, CA**

**PROJECT: Haagen-Smit laboratory Breezeway Renovation
El Monte, Los Angeles County**

BID DATE: 07/17/2002