April 4, 2005 WO. NO.119392

FINAL
BID TABULATION FOR
UST ENHANCED VAPOR RECOVERY (PHASE 1) RETROFIT
CALIFORNIA DEPARTMENT OF HIGHWAY PATROL
SANTA ROSA, SONOMA COUNTY, SAN FRANCISCO, SAN FRANCISCO COUNTY
REDWOOD CITY, SAN MATEO COUNTY, OAKLAND, ALAMEDA COUNTY, CA

BID OPENING: March 29, 2005 - 2:00 PM @ W. Sacramento, CA
STATE'S ESTIMATE: $59,600.00

CALENDAR DAYS: 60

AWARD PERIOD: 45 Days — May 13, 2005

PROJECT MANAGER: Jim Ueda, Tel: 916-375-4892
CONTRACTS OFFICER: James Frolich, Tel: 916-376-1770

BIDDER BID SECURITY LUMP SUM

1. West Star Environmental, Inc. Bond $69,187.52
. 4688 W. Jennifer, Suite 101
Fresno, CA 93722

(559) 277-9378 Unit Price Item Total
(559) 277-0106 FAX Work Item 1 $ 1,000.00
Work ltem 2 1,000.00
Work Iltem 3 1,000.00
Work Item 4 1,000.00
Work Item 5 $2,359.83 9,439.32
Work Item 6 6,000.00 24,000.00
Work Item 7 2,500.00 10,000.00
Work Item 8 3,000.00 12,000.00
Work Item 9 2,437.05
Work Item 10 2,437.05
Work ltem 11 2,437.05
Work ltem 12 2,437.05
* Small Business Preference Requested

ok Non-Small Business Small Business Preference Requested
# DVBE Documents Not Analyzed

Contracts Management Section for PSB 707 3" Street, Suite 2-350 W. Sacramento, CA 95605



April 4, 2005 WO. NO.119392

BIDDER BID SECURITY LUMP SUM

2. CAL INC. Bond $77,700.00
. 2040 Peabody Road, #400
Vacaville, CA 95687

# (707) 446-7996 Unit Price Item Total
(707) 446-4906 FAX Work Item 1 $ 2,300.00
Work ltem 2 2,800.00
Work Item 3 2,600.00
Work Item 4 2,300.00
Work ltem 5 $2,200.00 8,800.00
Work ltem 6 2,600.00 10,400.00
Work Item 7 5,000.00 20,000.00
Work ltem 8 5,900.00 23,600.00
Work ltem 9 1,100.00
Work Item 10 1,200.00
Work Item 11 1,400.00
Work Item 12 1,200.00
3. General Environmental Bond $79,520.00@
. Management Services
” PO Box 8282
Pittsburg, CA 94565 Unit Price Item Total
(925) 709-1944 Work Item 1 $ 2,828.00
(925) 458-6482 FAX Work Item 2 3,136.00
Work Item 3 2,828.00
Work ltem 4 3,136.00
Work Item 5 $1,988.00 7,952.00
Work Item 6 994.00 3,976.00
Work ltem 7 9,940.00 39,760.00
Work ltem 8 1,988.00 7,952.00
Work ltem 9 1,886.00
Work Item 10 2,090.00
Work Item 11 1,886.00
Work Item 12 2,090.00

NOTE: AFTER VERIFICATION, THE SUM OF THE ITEMS SHOWN ON THE PROPOSAL CHANGED FROM:
@ $79,526.00 TO $79,520.00 was cause by a mathematical error by the contractor in calculating the ltem
Total for Work Item 7.

* Small Business Preference Requested
ok Non-Small Business Small Business Preference Requested
# DVBE Documents Not Analyzed

Contracts Management Section for PSB 707 3" Street, Suite 2-350 W. Sacramento, CA 95605



