

**FINAL
 BID TABULATION FOR
 UST REMOVAL AND REPLACEMENT
 CALIFORNIA DEPARTMENT OF HIGHWAY PATROL
 MARTINEZ, CONTRA COSTA COUNTY, CALIFORNIA
 FAIRFIELD, SOLANO COUNTY, CA**

BID OPENING: January 29, 2004 – 2:00 PM @ Napa, California
 STATE'S ESTIMATE: \$323,000.00
 CALENDAR DAYS: 90
 AWARD PERIOD: 60 Days – March 29, 2004
 PROJECT MANAGER: James Ueda, Tel. (916) 375-4892
 CONTRACTS OFFICER: James Frolich, Tel. (916) 376-1770

<u>BIDDER</u>	<u>BID SECURITY</u>	<u>LUMP SUM</u>
1. CAL Inc. ** 2040 Peabody Rd. Vacaville, CA 95687 707-446-7996 707-446-4906 (FAX)	Bond Complete Work- Solano \$155,814 Complete Work- Contra Costa \$162,744	\$318,558
2. Maggiora & Ghilotti, Inc. # 555 DuBois Street San Rafael, CA 94901 415-459-8640 415-459-2065 (FAX)	Bond Complete Work- Solano \$138,138 Complete Work- Contra Costa \$172,172	\$310,310 No longer low because of SBE Preference Act.
3. American Construction & * Environmental Services, Inc. # 613 First Street, Suite 23 Brentwood, CA 94513 925-516-5800 925-516-5858 (FAX)	Bond Complete Work-Solano \$153,361 Complete Work-Contra Costa \$176,272	\$329,633
* Small Business Preference Requested		
** Small Business Preference Requested, and Qualifies As Such.		
# DVBE Documents Not Analyzed		

<u>BIDDER</u>		<u>BID SECURITY</u>		<u>LUMP SUM</u>
4.	General Environmental Management	Bond		\$372,769
*	Services	Complete Work - Solano	\$176,644	
#	P.O. Box 8282	Complete Work- Contra	\$196,125	
	Pittsburg, CA 94565	Costa		
	925-709-1944			
	925-458-6482 (FAX)			
5.	West Star Environmental	Bond		\$391,191
*	4688 W. Jennifer, #101	Complete Work- Solano	\$181,824	
#	Fresno, California 93722	Complete Work- Contra Costa	\$209,367	
	559-277-9378			
	559-277-0106 (FAX)			
*	Small Business Preference Requested			
**	Small Business Preference Requested, and Qualifies As Such.			
#	DVBE Documents Not Analyzed			