

August 15, 2003

WORK ORDER NO. 113708/115603

**PRELIMINARY
BID TABULATION FOR
5TH FLOOR ALTERATIONS
COURT OF APPEAL
SACRAMENTO, SACRAMENTO COUNTY, CALIFORNIA**

BID OPENING: August 14, 2003 – 2:00 P.M. @ W. Sacramento, CA

STATE'S ESTIMATE: \$145,400

CALENDAR DAYS: 75

AWARD PERIOD: 45 Days – September 29, 2003

PROJECT MANAGER: Gib Mitchell, Tel. 916-375-4323

CONTRACT OFFICER: Werner Wolf, Tel. 916-376-1766

BIDS RECEIVED AND OPENED BY:
Robert Hobkirk

BID OPENING WITNESSED BY:
Nancy Whiteside

	<u>BIDDER</u>	<u>BID SECURITY</u>		<u>LUMP SUM</u>
1.	BP Interiors LP	Bond		\$ 186,955
*	860 So. River Road			
#	W. Sacramento, CA 95691	Item 1		
	916-914-7000	Phase I	\$22,550	
	916-914-7012 (FAX)	Phase II	\$11,998	
		Total Item 1	\$34,548	
		Item 2		
		Phase I	\$50,283	
		Phase II	\$102,124	
		Total Item 2	\$152,407	
2.	T.J.M. Design Co.	Bond		\$ 188,269
*	8149 Holm Oak Way			
#	Citrus Heights, CA 95610	Item 1		
	916-729-8825	Phase I	\$20,000	
	916-729-8840 (FAX)	Phase II	\$12,000	
		Total Item 1	\$32,000	
		Item 2		
		Phase I	\$56,269	
		Phase II	\$100,000	
		Total Item 2	\$156,269	

IMPORTANT NOTE: This is only a PRELIMINARY bid summary, not the final. The Final Bid Tabulation will not be posted until the bids have been evaluated by the State and a responsive low bidder has been determined.

* Small Business Preference Requested

DVBE Documents Not Analyzed