

**PRELIMINARY  
 BID TABULATION FOR  
 DHS RICHMOND CAMPUS, PHASE 3 OFFICE BUILDING  
 DEPARTMENT OF HEALTH  
 850 MARINA BAY PARKWAY  
 RICHMOND, CONTRA COSTA COUNTY, CALIFORNIA**

BID OPENING: May 1, 2003 – W. Sacramento, CA

STATE'S ESTIMATE: \$35,918,000

CALENDAR DAYS: 570

AWARD PERIOD: 90 Days – July 30, 2003

PROJECT MANAGER: Richard Faulkner, Tel. 916-376-1713

CONTRACT OFFICER: Roger Brown, Tel. 916-376-1764

|   |   |
|---|---|
| BIDS RECEIVED AND OPENED BY:<br>Roger Brown | BID OPENING WITNESSED BY:<br>Richard Faulkner |
|---|---|

|         | <u>BIDDER</u>  | <u>BID SECURITY</u> | <u>LUMP SUM</u> |
|---------|--|---------------------|-----------------|
| 1.<br># | Swinerton Builders<br>260 Townsend Street<br>San Francisco, CA 94107<br>415-421-2980<br>415-984-1204 (FAX)                       | Bond                | \$32,588,000    |
| 2.<br># | Hensel Phelps Construction Co.<br>2107 North First Street, Suite 101<br>San Jose, CA 95131<br>408-452-1800<br>408-452-1855 (FAX) | Bond                | \$33,275,000    |
| 3.<br># | McCarthy Building Companies, Inc.<br>2241 Douglas Blvd., Suite 200<br>Roseville, CA 95661<br>916-786-3833<br>916-786-3234        | Bond                | \$33,889,083    |

**IMPORTANT NOTE: This is only a PRELIMINARY bid summary, not the final. The Final Bid Tabulation will not be posted until the bids have been evaluated by the State and a responsive low bidder has been determined.**

- \* Small Business Preference Requested
- # DVBE Documents Not Analyzed