

**PRELIMINARY
 BID TABULATION FOR
 NORTHERN CALIFORNIA VETERANS CEMETERY
 DEPARTMENT OF VETERANS AFFAIRS
 11800 GAS POINT ROAD
 IGO, SHASTA COUNTY, CALIFORNIA**

BID OPENING: July 28, 2004 - 2:00 PM @ W. Sacramento, CA
 STATE'S ESTIMATE: \$5,188,000
 CALENDAR DAYS: 300
 AWARD PERIOD: 45 Days – Sept. 10, 2004
 PROJECT MANAGER: Larry Brown, Tel. 916-376-1637
 CONTRACT OFFICER: Beverly Fields, Tel. 916-376-1771

BIDS RECEIVED AND OPENED BY: Beverly Fields	BID OPENING WITNESSED BY: Yolanda Hazewood
--	---

	<u>BIDDER</u>	<u>BID SECURITY</u>	<u>LUMPSUM</u>
1. #	Dale Construction P.O. Box 491870 Redding, CA 96049 530-222-3157 530-222-2543 (FAX)	Bond	\$6,685,000
DEDUCT ALTERNATES			
ALTERNATE NO. 1, TRELLIS AT ADMINISTRATION BUILDING, FOR THE WORK SO IDENTIFIED IN SECTION 01230 For the Lump Sum of: \$17,000			
ALTERNATE NO. 2, SECURITY SYSTEM, FOR THE WORK SO IDENTIFIED IN SECTION 01230 For the Lump Sum of: \$16,000			
ALTERNATE NO. 3, 800 COLUMBARIUM UNITS, FOR THE WORK SO IDENTIFIED IN SECTION 01230 For the Lump Sum of: \$34,000			
ALTERNATE NO. 4, 400 COLUMBARIUM UNITS, FOR THE WORK SO IDENTIFIED IN SECTION 01230 For the Lump Sum of: \$34,000			
ALTERNATE NO. 5, HEADSTONE CONTAINMENT SYSTEM, FOR THE WORK SO IDENTIFIED IN SECTION 01230 For the Lump Sum of: \$7,800			
2. #	Roebbelen Contracting, Inc. 1241 Hawks Flight Ct., # 100 El Dorado Hills, CA 95762 916-939-4000 916-939-4027 (FAX)	Bond	\$6,798,000
DEDUCT ALTERNATES			
ALTERNATE NO. 1, TRELLIS AT ADMINISTRATION BUILDING, FOR THE WORK SO IDENTIFIED IN SECTION 01230 For the Lump Sum of: \$4,000			
ALTERNATE NO. 2, SECURITY SYSTEM, FOR THE WORK SO IDENTIFIED IN SECTION 01230 For the Lump Sum of: \$15,000			
ALTERNATE NO. 3, 800 COLUMBARIUM UNITS, FOR THE WORK SO IDENTIFIED IN SECTION 01230 For the Lump Sum of: \$80,000			
ALTERNATE NO. 4, 400 COLUMBARIUM UNITS, FOR THE WORK SO IDENTIFIED IN SECTION 01230 For the Lump Sum of: \$39,000			
ALTERNATE NO. 5, HEADSTONE CONTAINMENT SYSTEM, FOR THE WORK SO IDENTIFIED IN SECTION 01230 For the Lump Sum of: \$40,000			

	<u>BIDDER</u>	<u>BID SECURITY</u>	<u>LUMPSUM</u>
3. # *	Hutchins Paving & Engineering, Inc. 16424 Clear Creek Road Redding, CA 96001 530-246-4272 530-246-4279 (FAX)	Bond	\$6,995,000
DEDUCT ALTERNATES			
ALTERNATE NO. 1, TRELLIS AT ADMINISTRATION BUILDING, FOR THE WORK SO IDENTIFIED IN SECTION 01230 For the Lump Sum of: \$25,000			
ALTERNATE NO. 2, SECURITY SYSTEM, FOR THE WORK SO IDENTIFIED IN SECTION 01230 For the Lump Sum of: \$27,000			
ALTERNATE NO. 3, 800 COLUMBARIUM UNITS, FOR THE WORK SO IDENTIFIED IN SECTION 01230 For the Lump Sum of: \$92,000			
ALTERNATE NO. 4, 400 COLUMBARIUM UNITS, FOR THE WORK SO IDENTIFIED IN SECTION 01230 For the Lump Sum of: \$54,000			
ALTERNATE NO. 5, HEADSTONE CONTAINMENT SYSTEM, FOR THE WORK SO IDENTIFIED IN SECTION 01230 For the Lump Sum of: \$50,000			

IMPORTANT NOTE: This is only a PRELIMINARY bid summary, not the final. The Final Bid Tabulation will not be posted until the bids have been evaluated by the State and a responsive low bidder has been determined.

- # DVBE Documents Not Analyzed
- * Small Business Preference Requested