

**PRELIMINARY  
 BID TABULATION FOR  
 HVAC REPLACEMENT, PHASE 1  
 DEPARTMENT OF GENERAL SERVICES  
 ALFRED E. ALQUIST OFFICE BUILDING  
 SAN JOSE, SANTA CLARA COUNTY, CALIFORNIA**

BID OPENING: June 30, 2005 – 2:00 PM @ W. Sacramento, CA  
 STATE'S ESTIMATE: \$322,000.00  
 CALENDAR DAYS: 180  
 AWARD PERIOD: 45 Days – August 15, 2005  
 PROJECT MANAGER: Paul Wilburn, (916) 375-4282  
 CONTRACTS OFFICER: Rhonda Greene, (916) 376-1755

BIDS RECEIVED AND OPENED BY: Rhonda Greene	BID OPENING WITNESSED BY: Denis Calvo
---	--

	<u>BIDDER</u>	<u>BID SECURITY</u>	<u>LUMP SUM</u>
1. #	Mesa Energy Systems, Inc. 24051 Amador Street Hayward, CA 94544 (510) 670-1690 (510) 670-1698 FAX	Bond  Additive Alt. #1 .....\$42,925 Additive Alt. #2 .....\$43,000	\$289,290
2. #	Environmental Systems Inc. of Northern California 3353 De La Cruz Blvd. Santa Clara, CA 95054 (408) 980-1711 (408) 980-0714 FAX	Bond  Additive Alt. #1 ....Included in base Additive Alt. #2 ....Included in base	\$410,800
3. #	Thermal Mechanical, Inc. 425 Aldo Avenue Santa Clara, CA 95054 (408) 988-8744 (408) 988-0233 FAX	Bond  Additive Alt. #1 .....\$25,230 Additive Alt. #2 .....\$25,467	\$538,356
4. #	Best Roofing & Waterproofing, Inc. 29300 Pacific Street Hayward, CA 94544 (510) 886-7240 (510) 886-7322 FAX	Bond  Additive Alt. #1 .....\$55,000 Additive Alt. #2 .....\$55,000	\$678,000

**IMPORTANT NOTE: This is only a PRELIMINARY bid summary, not the final. The Final Bid Tabulation will not be posted until the bids have been evaluated by the State and a responsive low bidder has been determined.**

# DVBE Documents Not Analyzed