

**PRELIMINARY
 BID TABULATION FOR
 CENTRAL CHILLER PLANT REPLACEMENT
 DEPARTMENT OF EDUCATION
 FREMONT, ALAMEDA COUNTY, CALIFORNIA**

BID OPENING: September 15, 2004 - 2:00 PM @ Napa, CA
 STATE'S ESTIMATE: \$900,000.00
 CALENDAR DAYS: 177
 AWARD PERIOD: 45 Days – October 29, 2004
 PROJECT MANAGER: Matthew Miles, Tel. 916-375-4279
 CONTRACT OFFICER: Denis Calvo, Tel. 916-376-1767

Bids Received and Opened by: Cathryn Thomas	Bid Opening Witnessed by: Dana Williams
--	--

	<u>BIDDER</u>	<u>BID SECURITY</u>	<u>LUMP SUM</u>
1. #	O.C. McDonald Co., Inc. 1150 West San Carlos St. San Jose, CA 95126 408-295-2182 408-295-0626 (FAX)	Bond	\$874,333.00
2. #	Environmental Systems Inc. of Northern California 3353 De La Cruz Blvd. Santa Clara, CA 95054 408-980-1711 408-980-0714 (FAX)	Bond	\$918,900.00
3. * #	R-E Corp dba Reliance Enterprises P.O. Box 1743 Santa Rosa, CA 95402 707-545-5460 707-545-1722 (FAX)	Bond	\$936,889.00
4. * #	Aztec Consultants 2021 Omega Road, Ste: 200 San Ramon, CA 94583 925-837-1050 925-837-1652 (FAX)	Bond	\$955,000.00

IMPORTANT NOTE: This is only a PRELIMINARY bid summary, not the final. The Final Bid Tabulation will not be posted until the bids have been evaluated by the State and a responsive low bidder has been determined.

* Small Business Preference Requested
 # DVBE Documents Not Analyzed

	<u>BIDDER</u>	<u>BID SECURITY</u>	<u>LUMP SUM</u>
5.	Newcomb Mechanical Inc. * 1169 Chess Drive, Ste. E # Foster City, CA 94404 650-573-7238 650-573-7176 (FAX)	Bond	\$963,480.00
6.	Schram Construction, Inc. * 3162 Regional Parkway # Santa Rosa, CA 95403 707-545-3788 707-545-1640 (FAX)	Bond	\$982,000.00
7.	Los Angeles Air Conditioning, Inc. # 1714 Lindbergh Ct. La Verne, CA 91750 909-596-7077 909-596-6657 (FAX)	Bond	\$1,170,000.00

IMPORTANT NOTE: This is only a PRELIMINARY bid summary, not the final. The Final Bid Tabulation will not be posted until the bids have been evaluated by the State and a responsive low bidder has been determined.

* Small Business Preference Requested

DVBE Documents Not Analyzed