

Work Order #: 119397

**AWARD OF CONTRACT  
BY  
DEPARTMENT OF GENERAL SERVICES  
707 3<sup>rd</sup> STREET, 4<sup>th</sup> FLOOR, W. SACRAMENTO, CA**

**PROJECT: UST ENHANCED VAPOR RECOVERY (PHASE 1) RETROFIT  
CALIFORNIA DEPARTMENT OF HIGHWAY PATROL  
RIVERSIDE, RIVERSIDE COUNTY  
BEAUMONT, RIVERSIDE COUNTY  
INDIO, RIVERSIDE COUNTY  
SANTA ANA, ORANGE COUNTY, CA**

**AWARD DATE: July 12, 2005**

**CONTRACTOR: Advanced Petroleum Corporation                      \$68,449.00  
7090 Archibald Avenue # B  
Rancho Cucamonga, CA 91701  
(909) 466-9914  
(909) 466-9815 (FAX)**