STATE OF CALIFORNIA
Department of General Services - Office of Procurement
PURCHASE ORDER

Form GSOP 1-PIN (04/98)

Purchase Order No.	Rev.	Date
61984		4/10/2008

Supplier No.	Solicitation No.	Delivery Date	FOB Point	Invoice Terms
715689	56753	120 Days ARO	Destination	

VAISALA INC
1288 REAMWOOD AVENUE
SUNNYVALE, CA 94085
Attn: JANET YOKOBATA-ANDO

Phone: 408-734-9640

Ship To:
AIR RESOURCES BOARD
1927 - 13TH STREET
SACRAMENTO, CA 95814
Attn: PAT VACA

Charge To:
AIR RESOURCES BOARD B-04
ATTN: ACCOUNTING
PO BOX 1436
SACRAMENTO, CA 95812

Agency Billing	Agency Purchase Estimate	Purchase Estimate	Revision
64500	PE075000	66950	0

Agency Contact	Phone	Date Received
LYNN PILE	916-327-5754	

Item No.	Quantity	Unit	Commodity Code	Description	Unit Price	Extension

THE GENERAL PROVISIONS FOR NON-IT COMMODITIES ARE HEREBY INCORPORATED BY REFERENCE. THESE GENERAL PROVISIONS CAN BE OBTAINED BY PHONING (916) 375-4400 OR BY ACCESSING OUR WEBSITE AT:

www.documents.dgs.ca.gov/pd/modellang/GPnonIT0407.pdf

THE FOLLOWING INFORMATION IS PROVIDED FOR AGENCY USE ONLY:

PRIME CONTRACTOR: NS

1 EA 6660-478-0123-2 WIND PROFILER SYSTEM (AS DESCRIBED) 69,756.0000 69,756.00
Digital IF Upgrade to LAP-3000 Wind Profiler including Radar Processor Subsystem Cable set Modulator, IF, and interface Unit Power Supply Unit LAP-XM software upgrade, including: Wavelet, Multi-peak picking, Running Consensus, Weber-Wuertz Wind, Temperature QC, LapMOM and Users Guide with upgrade details

One year Service Contract Level 1 - Access to Vaisala HelpDesk and free software upgrades as available.

Brand: VAISALA
Model: LAP-3000 COMPONENTS

1 EA 6660-478-0123-2 WIND PROFILER SYSTEM (AS DESCRIBED) 17,600.0000 17,600.00
System Monitor Option with real-time monitoring and system status.

1 EA 6660-478-0123-2 WIND PROFILER SYSTEM (AS DESCRIBED) 5,200.0000 5,200.00
Full On-line Uninterruptible Power Supply Integrated with Monitoring Feature.

Sales and/or use tax to be extra unless noted above

Buyer	Phone	BOC Number
SHANNON KELLER	916-375-4606	

STATE OF CALIFORNIA

Department of General Services - Office of Procurement

PURCHASE ORDER CONTINUATION

Form GSOP 2-PIN (04/98)

Purchase Order No.	*Revision*	*Date*	*Supplier No.*	*Supplier Name*
61984		4/10/2008	715689	VAISALA INC

Item No.	*Quantity*	*Unit*	*Commodity Code*	*Description*	*Unit Price*	*Extension*
				PO Miscellaneous Charges and Discounts		Dollar Value
				F O B DESTINATION		900.00
					Total Value:	93,456.00

F.O.B. DESTINATION REQUIREMENT

For the purpose of this award, only F.O.B. Destination will be accepted.

SALES TAX

Sales tax is not included in the award and should be added at time of invoicing. The sales tax rate applied should be based on the rate of the area the product is to be delivered to.

CHANGE ORDERS

Any Purchase Order resulting from this bid may be amended, modified, or terminated at any time by mutual agreement of the parties in writing. Change orders amending, modifying or terminating the Purchase Order, including any modifications of the compensation payable, may be issued only by the State Procurement Officer. All such change orders shall be in writing and issued only upon written concurrence of the supplier. Termination, as that term is used in this section, does not include termination for default of the supplier.

SCPRS

This Purchase order has been registered into the state contact and procurement registration system (https://www.scprs.dgs.ca.gov/). The registration number is 38900408297654.

VAISALA

QUOTATION No: 07-VMS-20
DATE: 26-Mar-07

California Air Resource Board

Reference:
Voice request

Contact details:
herb.winston@vaisala.com

Attention: Pat Vaca

Time of delivery:
4-6 months after receipt of firm order

Last day of validity:
24-Jun-2007

Terms of Delivery:
FCA Vaisala Factory Tucons, INCOTERMS 2000. Freight and insurance costs are estimated, actual costs will be invoiced.

Terms of payment:
Net 30

Prices:
Prices are in USD packing included

California Air Resource Board

Item Type	Description	Qty	Unit price USD	Total price USD
Digital IF Upgrade to LAP®-3000 Wind Profiler				
	Voltage Level of existing profiler 100-130 Vac			
	Antenna Size of existing profiler Four Panel (2.7 m^2)	x		
	Current transmitter frequency 915 MHz			
	Type of final amplifier module MPD TMAC	Need to confirm with customer		
	Vaisala also needs the following information about the LAP®-3000:			

Vaisala Inc
PO Box 3659
Boulder, CO 80307

VAISALA

QUOTATION No: 07-VMS-20
DATE: 26-Mar-07

	- Serial numbers from the amplifier, phase shifter and antenna - Exact type, length and condition of existing indoor to outdoor cables - Has the phase shifter has been refurbished during the last two years of operation			
	Note that implementation of the Digital IF Upgrade requires that the customer return the existing Final Amp / Preamp for retro-fit, to Vaisala's Tucson, Arizona, USA facility.			
A.2 Upgrade for system with RASS	**Includes the following components.**	1	70,904	70,904
	Radar Processor Subsystem **Cable set** **Modulator, IF, and Interface Unit** **Power Supply Unit** **LAP-XM® software upgrade,** including: Wavelet, Multi-peak picking, Running Consensus, Weber-Wuertz Wind, Temperature QC, LapMOM™ and Cn^2 **User's Guide with upgrade details** **One year Service Contract Level 1** - Access to Vaisala HelpDesk and free software upgrades as available.			
A.3 LAP-XM® software license	**Add on only for users without a LAP-XM® license.**		16,000	
	Wavelet, Multi-peak picking, Running Consensus, Weber-Wuertz Wind, Temperature QC, LapMOM™ and Cn^2 algorithms			
A.4 System Monitor	**Monitor Option** Real-time monitoring and system status	1	16,000	16000
A.5 UPS	**Full On-line Uninterruptible Power Supply integrated with Monitoring Feature**	1	4,500	4500

Vaisala Inc
PO Box 3659
Boulder, CO 80307

VAISALA

QUOTATION No: 07-VMS-20
DATE: 26-Mar-07

B. Services				
B.1 SRW331	Installation Day WP (includes travel time) LAP®-3000	3	1,475	4,425
B.3 SRW391	Travel Expenses WP Return air fare	1	750	750
	Total Recommended Services			**5,175**
C.	Freight Estimated ground freight cost from Tucson AZ, USA ; Includes insurance, packing and crating	1	500	500
	Air Freight add			500
	Total Freight Costs			
	Grand Total for Equipment, Services and freight in USD:			**96,579**

Vaisala Inc
PO Box 3659
Boulder, CO 80307